

管種	口徑	項目	P. V. C. P							D. I. P (新增)							P. E. P							不鏽鋼管 (修訂水表組、基本四公尺工料費、每公尺工料費及新增50mm單價)							
			接水處	水表組	服務費	接水費	基本四公尺工料費	小計	每增加一公尺長度工料費	接水處	水表組	服務費	接水費	基本四公尺工料費	小計	每增加一公尺長度工料費	接水處	水表組	服務費	接水費	基本四公尺工料費	小計	每增加一公尺長度工料費	接水處	水表組	服務費	接水費	基本四公尺工料費	小計	每增加一公尺長度工料費	
	13m/m	日間	1,365	945	500	400	4,200	7,410	914																						
	13m/m	夜間	2,258	945	500	400	5,408	9,511	1,229																						
	20m/m	日間	1,512	966	500	700	4,242	7,920	914							7,008	966	500	700	4,633	13,807	956	9,676	2,720	500	700	18,875	32,471	1,710		
	20m/m	夜間	2,342	966	500	700	5,618	10,126	1,239							8,420	966	500	700	6,271	16,857	1,365	10,941	2,720	500	700	22,850	37,711	2,725		
	25m/m	日間	1,838	1,554	500	1,500	4,274	9,666	924							7,415	1,554	500	1,500	4,953	15,922	971	9,834	3,665	500	1,500	23,150	38,649	1,900		
	25m/m	夜間	2,930	1,554	500	1,500	5,702	12,186	1,250							9,084	1,554	500	1,500	6,591	19,229	1,381	11,099	3,665	500	1,500	27,755	44,519	3,075		
	40m/m	日間	2,741	2,352	500	3,750	4,515	13,858	945							8,075	2,352	500	3,750	6,770	21,447	1,025	17,755	5,480	500	3,750	33,155	60,640	2,310		
	40m/m	夜間	3,959	2,352	500	3,750	5,817	16,378	1,281							10,075	2,352	500	3,750	8,417	25,094	1,436	19,472	5,480	500	3,750	38,810	68,012	3,765		
	50m/m	日間	11,004	23,258	500	7,000	7,319	49,081	998							8,319	23,258	500	7,000	7,350	46,427	1,084	25,080	37,705	500	7,000	38,825	109,110	2,865		
	50m/m	夜間	11,603	23,258	500	7,000	8,610	50,971	1,355							10,420	23,258	500	7,000	9,052	50,230	1,510	26,880	37,705	500	7,000	45,520	117,605	4,595		
	80m/m	日間	17,430	27,615	500	18,800	25,200	89,545	1,050																						
	80m/m	夜間	19,194	27,615	500	18,800	29,736	95,845	1,407		39,425																				
	100m/m	日間	22,061	29,106	500	35,000	28,214	114,881	1,260		37,705			28,595	143,700	2,250															
	100m/m	夜間	24,108	29,106	500	35,000	35,326	124,540	1,680		50,360	500	35,000	36,985	164,745	2,885															
	150m/m	日間	30,020	35,259	500	87,500	44,342	197,621	1,628		56,850			39,735	234,585	2,810															
	150m/m	夜間	32,634	35,259	500	87,500	50,862	206,755	2,174		74,550	500	87,500	49,160	261,710	3,555															
	200m/m	日間	37,905	42,105	500	182,500	53,655	296,665	1,995		75,590			49,145	343,035	3,350															
	200m/m	夜間	40,635	42,105	500	182,500	61,425	307,165	2,499		99,190	500	182,500	59,400	376,890	4,200															
	250m/m	日間									83,275			70,790	446,165	3,950															
	250m/m	夜間									107,215	63,600	500	228,000	82,630	481,945	4,905														
	300m/m	日間									108,365			92,220	606,985	4,540															
	300m/m	夜間									138,670	75,900	500	330,000	106,190	651,260	5,640														
	350m/m	日間									114,825			115,810	755,135	5,680															
	350m/m	夜間									146,320	84,000	500	440,000	134,320	805,140	7,185														
	400m/m	日間									168,995			160,525	1,049,420	6,820															
	400m/m	夜間									206,395	119,400	500	600,000	181,755	1,108,050	8,560														
	450m/m	日間									177,625			182,755	1,194,080	7,800															
	450m/m	夜間									215,655	133,200	500	700,000	206,455	1,255,810	9,760														
	500m/m	日間									237,960			207,115	1,479,975	8,825															
	500m/m	夜間									289,685	154,400	500	880,000	231,485	1,556,030	10,975														
	600m/m	日間									265,985			268,645	1,901,430	11,330															
	600m/m	夜間									318,880	166,300	500	1,200,000	299,140	1,984,820	13,880														

- 備註：1. 本收費標準不包含路面修復費。
 2. 有關簡易封層〔瀝美土〕之收費另按實際補修數量收取。
 3. 本次修訂及新增單價為加黑框部分。
 4. P. V. C. P管種材料原則使用「耐衝擊塑膠類管材」如耐衝擊硬質聚氣乙烯塑膠管（簡稱耐衝擊PVC管）或丙烯晴-丁二烯-苯乙烯塑膠管（簡稱ABSP）。
 5. 奉准文號：
 (1) 台灣省政府76.10.14〔76〕建六字第39186號函備查，本公司76.12.8〔76〕台水營字第38866號函頒布。
 (2) 台灣省政府79.4.28〔79〕建六字第13375號函備查，本公司79.8.14〔79〕台水營字第24297號函頒布修訂。
 (3) 台灣省政府83.5.31〔83〕建六字第49061號函備查，本公司83.6.10〔83〕台水營字第19454號函頒布修訂。
 (4) 經濟部94年5月11日經授水字第09420231320號函准公告實施。